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SECTION 00010 - SOLICITATION CONTRACT FORM
0001 Survey, Design and Construction
Design and Construct approximately 40 KM of road from Kamdesh to Bargi Matal
(71.3477E, 35.4181N) to (71.3432E, 35.6735N) in the Nuristan Province, Afghanistan
ITEMNO SUPPLIES/SERVICES  QUANTITY UNIT AMOUNT
0001AA Survey 1 Lump Sum
ITEMNO SUPPLIES/SERVICES  QUANTITY UNIT AMOUNT
0001AB Design 1 Lump Sum
ITEMNO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
0001AC Construction 40 Kilometers
CLIN 0002 is added as follows:
0002 Option 1
OPTION
SUBCLIN 0002AA is added as follows:
ITEMNO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
0002AA Option 1 6.80 Kilometers
OPTION Pave 6.8 km of road with Asphalt cement through and Between Kamdesh
Woluswali and Mandagal Kholeh
SUBCLIN 0002AB is added as follows:
ITEMNO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0002AB Option 1 7.80 Kilometers
OPTION Pave 7.8 km of road with Asphalt cement through and Between Pule Rustam and
Bachancha
CLIN 0003 is added as follows:
ITEMNO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0003 Option 2 40 Kilometers
OPTION Pave 40 km of road with Asphalt cement from Kamdesh to Bargi Matal (71.3477E,

35.4181N) to (71.3432E, 35.6735N) in the Nuristan Province
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00150
SECTION 00150
THE DESIGN/BUILD PROCESS
PART 1 - GENERAL

1. DESIGN/BUILD (DB) PROCESS

The road shall be designed and built by a single design-build (DB) contractor. The DB
contractor may be a single firm or a team of firms that includes registered Engineers either
employed by or subcontracted to the DB contractor. Licensing jurisdiction of Engineers of
record shall be verifiable. The DB contractor is the Architect/Engineer-of-Record, whether the
DB contractor uses registered engineers employed by its firm or subcontracts with independent
architectural and engineering firm(s). The DB contractor is solely liable for design errors and/or
omissions and must be insured as the designer against design errors and omissions.

2. OUTLINE DESCRIPTION OF THE DB PHASE

No work can begin on any phase of the process until an authorization Letter to Proceed for that
phase is issued.

2.1 PROPOSAL PHASE

The Proposal Phase includes the period from the time from the issuance of the Request for Proposals (RFP) through
the selection process and the final award of the DB contract.

The proposals to be submitted include a Management/Technical Proposal, a Preliminary Design
Proposal, and a Cost/Price Proposal. The contents and organization of the proposal is described
in SECTION 00110 - PROPOSAL PREPARATION. The Government will evaluate and award
the DB contract to a single Offeror based upon the criteria which are outlined in SECTION
00120 - PROPOSAL EVALUATION AND CONTRACT AWARD.

2.2 DESIGN PHASE

The successful DB contractor shall develop and submit for review three submittals, 50%, 95% and
final. The DB contractor is encouraged to develop and submit multiple cost saving proposals
for innovative design alternatives.

2.2.1 The Design Phase will consist of three parts as follows:

a. Part 1 will be the basic services required to develop the first submittal which represents: topographical survey,
50% complete drawings and specifications for site preparation work, drainage construction, and structural
diaphragm of all work and all other required construction documents.

A Pre-design meeting will be conducted to finalize and clarify technical information, and clarify other necessary
information.

b. Part 2 shall include all design services required to complete the second design submittal (95%). Part 2 design
shall not begin until an approval of the Part 1 submittal is issued. Comments from the Part 1 design shall be
incorporated into the 95% design.

c. Part 3 shall include all design services required to complete the final design submittal (100%). Final design shall
not begin until an approval of the Part 2 submittal is issued. Comments from the Part 2 design shall be incorporated



into the 100% design.

3. BUILD PHASE
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The Build Phase will be initiated by an authorization letter.

The authorization letter will be provided separately by the Contracting Officer for each phase of
the work. The Government may give the DB Contractor authorization for the Build Phase for
portions of the work following review and approval of the First Design Submittal.

Weekly coordination meetings will be held at which, as a minimum, the DB Contractor’s Project
Manager, a representative of the Designer, the site Superintendent, and the Contractor’s Quality

Control Manager shall be present.

4. PROJECT SCHEDULE:

The following is a suggested internal design schedule and is subject to modification by the Offeror to suit their
particular method of operation. Overall time constraints are required and cannot be changed except by contract
modification. Prospective offerors shall be required to submit a complete schedule for design and construction that
meets or exceeds the overall time goals of the Government for this project.

Notice to Proceed

Design Phase, Part 1

First Design

Submittal Due

(50% completion level)
Submittal Review Conference
Authorization to Commence

Design Phase Part 2

Build Phase authorization
to commence

Design Phase, Part 2 Second
Design Submittal Due
(95% completion level)

Submittal Review Conference

Submit 100% (Final) Design for
Review and approval

Build Phase Authorization for
Remainder of Work

Following Award of Contract (upon written notification)

Basic Services Pre-design Meeting within 7 days from Award of
Contract

45 days following Award of Contract

Within 5 days after 50% (location TBD) submittal
review is completed if needed

Upon approval of first design submittal

Upon approval of corrected first design
submittal site preparation, and
drainage construction

30 days from Authorization for
Design Phase, Part 2

7 days after 95% (location TBD)

review submittal is completed if needed

Within 30 days following 2™ review

Upon approval of final submittal
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See Section 01010 for contract performance periods.

desian-and
€estighaha

PART 2 - PRODUCTS (NOT APPLICABLE)

PART 3 - EXECUTION (NOT APPLICABLE)

--End of Section--
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01010
SECTION 01010

SCOPE OF WORK

1. GENERAL

Base Proposal

The scope of this project includes the design and construction of 40 km of road from Kamdesh (71.3477E,
35.4181N) to Bargi Matal (71.3432E, 35.6735N) in the Nuristan Province of Afghanistan.

The current condition of the road is a combination of gravel-surfaced road/trail and unimproved and ranges from 1m
to 4m in width. This road is located in a mountainous region with significant grade changes and will require
significant excavation and blasting to construct the road. The final improved state for the road shall consist of a
smooth, compacted crushed aggregate surface 6m wide. Turnouts shall be constructed every 500m in areas where
the road cannot be widened to more than 5 meters. Road shall be realigned as needed and shall be constructed with
good drainage and erosion protection. High erosion areas such as shallow drainage crossings and wadis shall be
armored with a hard surfaced crossing such as an at-grade concrete crossing structure. Erosion structures shall be
constructed in slide and flood areas to prevent road blockage and wash-out. Rock walls or guard rail shall be
constructed at road edges with steep dropoffs and sharp curves for traffic safety. Portions of the road that follow a
river bed or wadi shall be re-aligned and constructed out of the river bed/wadi at an elevation that will not flood
when the river/wadi is filled with water. Bridges, culverts, gabion crossings, concrete wadi crossings or other
related structures shall be constructed as required over rivers and wadis that contain water and deep drainages that
fill with water during rainy season. Mountainous sections of road have steeper and longer grades and may require
significant drainage and slope protection.

Road alignment shall be determined by contractor and shall be designed with good drainage and erosion protection.
Drainage ditching is required on both sides of the road and ditches shall terminate in areas where water can drain
away from road structure. Hydrology of the region shall be used to determine drainage ditch and structure sizes.

Option 1:

Design asphalt pavement and pave approximately 6.8km through the villages and connecting the villages of
Kamdesh Woluswali and Mandagal Kholeh (see attached map for locations). Paved road section shall be 6m
wide with 1m wide crushed aggregate shoulders.

Design asphalt pavement and pave approximately 7.8km through the villages and connecting the villages of Pule
Rustam and Bachancha (see attached map for locations). Paved road section shall be 6m wide with 1m wide
crushed aggregate shoulders.

Option 2:

Design asphalt cement road surfacing and pave 40 km of road from Kamdesh (71.3477E, 35.4181N) to Bargi Matal
(71.3432E, 35.6735N) in the Nuristan Province of Afghanistan.

2. LOCATION
The road project is located in the Nuristan Province of Afghanistan, as shown on attached map.

3. MINES CLEARING AND UNEXPLODED ORDNANCE (UXO)
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It is not expected that mines or UXO are present in this area. It is the Contractor’s responsibility to de-mine and
obtain certificates of UXO clearance prior to bringing workers and or equipment on to the project site. If, during
construction activities, UXO is unexpectedly discovered or uncovered, or suspected to be present, all operations
shall cease immediately until item is removed. If at any time during contract performance, the Contractor becomes
aware of or encounters UXO or potential UXO, the Contractor shall immediately safely remove the item. The
Contractor assumes the risk of any and all personal injury, property damage or other liability, arising out of and
resulting from any Contractor action hereunder.

4. SUMMARY OF WORK
4.1 Contractor Requirements

The contractor shall accomplish required work at the site within a design-construct contract and shall be in
accordance with the requirements stated in Section 01015: TECHNICAL REQUIREMENTS and others sections
herein. Refer to Section 01015 for further direction.

Contractor shall report to the Contracting Officer updated progress of the project in weekly progress reports that
include, but are not limited to, work being performed, quantity of blasting and excavation, current location of
ongoing construction, photographs, climate data, equipment on site, safety issues, security issues, number of
workers and type of work being performed.

4.1.1 Design Charrette

The Contractor awarded this contract shall schedule a one-day (minimum) design Charrette, at approximately 10%
design, with the Corps of Engineers and other stakeholders identified by the Contracting Officer. The charrette shall
ensure the fine points of the road alignment, road design, structures and drainage design are finalized and agreed on
by all parties before going to 100% design and construction documents. The design team shall consider local and
innovative methods of design, planning and construction to ensure best value and best application for the
reconstructed roads.

4.1.2 Roads and Pavements

Road design and construction shall be in accordance with the Ministry of Rural Rehabilitation and Development and
Ministry of Public Works Standards, latest edition, and based upon criteria included in Section 01015. Contractor is
responsible for all required soil testing and surveying for pavement, surfacing and road design. The design requires
a comprehensive topographic survey.

The contractor is encouraged to use Afghan labor and subcontractors to the maximum extent possible commensurate
with technical, security or other requirements or necessary considerations.

4.1.3 Construction

Construction specifications shall be submitted to the Government for approval and shall be in accordance with
technical references in this contract. The Contractor shall submit a plan for maintaining traffic flow during road
construction.

414  Security

Contractor is responsible to provide security protection during construction to safeguard his employees and
equipment.

5. COMPLETION OF WORK

Liquidated damages in the amount of $200 for every calendar day of delay shall be assessed and charged to the
Contractor.
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6. PERFORMANCE PERIOD: Performance period for the base proposal item is 600 calendar days from
receipt of Notice to Proceed.

Performance period for options, in addition to the base contract performance period, is as follows:

Option 1: 30 days
Option 2: 60 days
7. WARRANTY

Contractor shall warranty all work for a period of one year after final acceptance of the project. Warranty work shall
include grading, repairing and upgrading eroded areas, structures and drainages as necessary to bring the road back
to 100% serviceability.

8. REFERENCES

Refer to Section 01015 for required references.

-- End of Section --
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01015
SECTION 01015

TECHNICAL REQUIREMENTS

1. GENERAL

1.1 The Contractor's design and construction must comply with technical requirements contained herein.
The Contractor shall provide design and construction using the best blend of cost, construction efficiency,
system durability, ease of maintenance and environmental compatibility.

1.2 These design and product requirements are minimum requirements. The Contractor is encouraged to
propose alternate design or products (equipment and material) that are more commonly used in the
region; will be equally or more cost effective or allow for more timely completion, but furnish the same
system durability, ease of maintenance and environmental compatibility. The Contractor will be required
to submit information as requested by the Contracting Officer to make a comparison of the proposed
alternate. All variations must be approved by the Contracting Officer.

1.3 ASBESTOS CONTAINING MATERIALS

Asbestos containing material (ACM) shall not be used in the design and construction of this project. If no
other material is available which will perform the required function or where the use of other material
would be cost prohibitive, a waiver for the use of asbestos containing materials must be obtained from the
Contracting Officer.

1.4 SAFETY
1.4.1. Unexploded Ordnance (UXO) Safety Support During Construction

It is not expected that mines or UXO are present on the project site. It is the responsibility of the
Contractor to obtain certificates of UXO area clearance prior to bringing workers and or equipment on to a
construction site. This does not relieve the contractor from continued responsibility of the Contractor to
be aware of the risk of encountering UXO and to take all actions necessary to assure a safe work area to
perform the requirements of this contract. If at any time during contract performance, the Contractor
becomes aware of or encounters UXO or potential UXO, the Contractor shall immediately stop work at
the site of the encounter, move to a safe location, notify the Contracting Officer and safely remove the
item. Contractor shall mitigate any delays to scheduled or unscheduled contract work. The Contractor
assumes the risk of any and all personal injury, property damage or other liability, arising out of and
resulting from any Contractor action hereunder.

1.4.2 Explosives Safety
1.4.2.1 General Safety Considerations

General safety considerations applicable to personnel, both essential and non-essential, at project
sites where UXO may be encountered include:

a. Do not carry fire or spark-producing devices.

b. Do not conduct explosive or explosive-related operations without approved procedures and proper
supervision and UXO safety support.

c. Do not become careless by reason of familiarity with UXO or the reported probability level of UXO
contamination.
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d. Do not conduct explosive or potentially explosive operations during inclement weather.
e. Avoid contact with UXO except during UXO clearance operations.

f. Conduct UXO-related operations during daylight hours only.

g. Employ the "buddy system" at all times.

1.4.2.2 Activity Hazard Analysis (AHA) Briefings

a. Activity Hazard Analysis's shall be prepared in accordance with the Corps of Engineers Safety and
Health Requirements Manual, EM 385-1-1.

b. Hazard analyses will be prepared and briefed by personnel that are knowledgeable in UXO and
explosives safety standards and requirements. These personnel should understand the specific
operational requirement and hazard analysis methodologies. A hazard analysis will be performed for each
activity to determine the significance of any potential explosive-related hazards. Explosive residues may
be discovered or exposed during UXO operations in the form of powder or various granular and powder
based pellets. These contaminants can enter the body through the skin or by ingestion if proper personal
hygiene practices are not followed. Explosive fillers such as white phosphorus are dangerously reactive in
air and a fire hazard. Acute exposure can result in serious injury to the skin, eyes, and mucous
membranes.

Safety requirements (or alternatives) that will either eliminate the identified hazards, mitigate or control
them to reduce the associated risks to an acceptable level will be developed. The adequacy of the
operational and support procedures that will be implemented to eliminate, control, or abate identified
hazards or risks will then be evaluated and a second risk assessment completed to verify that a
satisfactory safety level has been achieved.

1.4.3 Notification of Noncompliance

The Contracting Officer will notify the Contractor of any detected noncompliance with the foregoing
requirements. The Contractor shall take immediate corrective action after receipt of such notice. Such
notice, when delivered to the Contractor at the work site, shall be deemed sufficient for the purpose of
notification. If the Contractor fails or refuses to comply promptly, the Contracting Officer may issue an
order stopping all or part of the work until satisfactory corrective action has been taken. The Contractor
shall make no part of the time lost due to such stop orders the subject of claim for extension of time or for
excess costs or damages.

1.5 LIMITATION OF WORKING SPACE

The Contractor shall confine his operations strictly within the boundaries of the site. Workmen will not be
permitted to trespass on adjoining property. Any operations or use of space outside the boundaries of the
site shall be by arrangement with all interested parties. It must be emphasized that the Contractor must
take all practical steps to prevent his workmen from entering adjoining property and in the event of
trespass occurring the Contractor will be held entirely responsible.

1.6 TEMPORARY STRUCTURES

The Contractor shall erect suitable temporary fences, lighting, and necessary structures to safeguard his
equipment, materials and plant against damage or theft and for the protection of the general public and
shall adequately maintain the same throughout the course of the contract.

1.7 SUBCONTRACTORS

Compliance with the provisions of this section by subcontractors will be the responsibility of the
contractor.
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1.8 List of Codes and Technical Criteria:

The following codes and technical criteria and those referenced therein shall be required for this project.
References within each reference below shall be required and adhered to. This list is not exhaustive
and is not necessarily complete.

Ministry of Rural Rehabilitation and Development and Ministry of Public Works Standards, latest
edition

AASHTO — American Association of State Highway and Transportation Officials

AASHTO — A Policy on Geometric Design of Highways and Streets, latest edition.

AASHTO — Manual on Uniform Traffic Control Devices, latest edition.

AASHTO — Model Drainage Manual

ASTM - American Society for Testing and Materials

International Mine Action Standards, latest edition; see http://www.mineactionstandards.org for copy of

standards.

United Facilities Critieria:

UFC 3-230-17FA Design: Drainage for Areas Other than Airfields

UFC 3-230-18FA Design: General Provisions and Geometric Design for Roads, Streets, Walks, and
Open Storage Areas

UFC 3-250-01FA Design: Pavement Design for Roads, Streets, Walks and Open Storage Areas
UFC 3-250-03 Design: Standard Practice Manual for Flexible Pavements

UFC 3-250-04FA Design: Standard Practice for Concrete Pavements

UFC 3-250-09FA Design: Aggregate Surfaced Roads and Airfields Areas

UFC 3-320-05FA Design: Structural Design Criteria for Structures Other than Buildings

EM 1110-3-136 Drainage and Erosion Control - Mobilization Construction

The publications to be taken into consideration shall be those of the most recent editions. Standards other
than those mentioned above may be accepted if the standards chosen are internationally recognized and
meet the minimum requirements of the specified standards. The Contractor shall be prepared to submit
proof of this if requested by the Contracting Officer.

2. ROAD DEVELOPMENT:
2.1 GENERAL

This road is located in a mountainous region with significant grade changes and will require significant
excavation and blasting to widen the road alignment. The project includes furnishing all materials,
equipment and labor for constructing roads, temporary detours, storm water drainage ditches, bridges,
culverts, erosion control structures, and retaining structures, as applicable, and connecting to the existing
road networks. Traffic control required to safely navigate traffic around the construction areas shall be
the responsibility of the Contractor.

2.2 ENVIRONMENTAL PROTECTION

2.2.1 Applicable Regulations

The Contractor shall comply with all Host Nation laws, rules, regulations or standards concerning
environmental pollution control and abatement with regard to discharge of liquid waste into natural
streams or manmade channels. The contractor shall review host nation and U.S. Government
environmental regulations with the contracting officer prior to design and discharge of any liquid wastes
into natural streams or manmade channels.

2.2.2 Notification
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The Contracting Officer will notify the Contractor in writing of any observed non-compliance with the
foregoing provisions. The Contractor shall immediately take corrective action. If the Contractor fails or
refuses to promptly take corrective action, the Contracting Officer may issue an order stopping all or part
of the work until satisfactory corrective action has been taken. No extension of time or damages will be
awarded to the Contractor unless it was later determined that the Contractor was in compliance.

2.2.3 Spillages

Measures shall be taken to prevent chemicals, fuels, oils, greases, bituminous materials, waste washings,
herbicides and insecticides, and construction materials from polluting the construction site and
surrounding area.

2.2.4 Disposal

Disposal of any materials, wastes, effluents, trash, garbage, oil, grease, chemicals, etc., shall be taken to
a dumpsite off site and subject to the approval of the Contracting Officer.

2.3 CIVIL DESIGN DEVELOPMENT
The plan shall show road alignment, geometric design of the roads, including applicable dimensions and
materials to be used for all pavements, utilities, retaining structures, erosion control structures, drainage,

culverts, bridges, etc. Required facilities are described in the following sections of this specification.

2.3.2 Roads

The final improved state for the road shall consist of a smooth, compacted crushed aggregate surface 6m
wide with 1.0m crushed aggregate shoulders. Paved road sections shall be paved with a minimum 50mm

asphalt wearing course. The road shall be designed and constructed to support a minimum 7,000 kg
vehicle with two axles. Road shall be built up above existing grade for storm water protection. Poor
subgrade material shall be removed and replaced with clean, compactable, gravel. Portions of the road
that follow a river bed or wadi shall be re-aligned, built up and constructed out of the river or wadi at an
elevation that will not flood when the river is filled with water. The maximum road grade shall be 12%. A
12% grade may be sustained for a maximum distance of 100m. Contractor shall design road at an 8%
grade or less as much as possible. Contractor shall eliminate curves, widen curves and straighten road
alignment as much as possible. Switchback radii shall not be less than 20m. Switchback grades shall be
reduced as much as possible and shall have wider road sections to allow vehicles to maneuver easily
around the turns.

Speed bumps shall be designed and installed approaching highly populated areas where the local
population and businesses are located immediately adjacent to the road. Speed bumps shall also be
installed on the approach to police and ANA check points. Speed bumps on paved roads shall be
marked with high visibility traffic paint.

Guard rail, rock walls or large rocks shall be located at road edges with steep dropoffs and sharp curves
to provide traffic safety without obstructing traffic travel area. Railings or guard rail shall be constructed
on bridge structures.

2.3.3 Bridges, Drainage, Slope Protection and Site Grading Plan
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The contractor shall provide all necessary hydrological data, drainage calculations, drainage design and
grading to insure adequate drainage so that no areas will be flooded due to a rainfall of a 10-year
frequency. Drainage of the area should be compatible with the existing terrain. A site grading plan shall
be designed that provides positive drainage and minimizes the requirement for major structures in a cost
effective manner.

Roads shall be constructed with a cross-slope or crown and drainage ditches along the edges to allow
good drainage and surface protection. Bridges, culverts, gabion crossings, at-grade concrete wadi
crossings or other related structures shall be constructed as required over rivers and wadis that contain
water and deep drainages that fill with water during rainy season. Road sections that cross wide
drainages, flood areas or wadis shall be designed and constructed with additional water and erosion
control measures to allow the road to be passable during rain and flood conditions. High erosion areas
such as shallow drainage crossings and wadis shall be armored with a hard surfaced crossing such as a
reinforced concrete crossing slab. Storm water culverts shall be installed as needed. The use of culvert
pipes less than 1000mm in diameter shall be avoided. Erosion structures shall be constructed in slide
and flood areas to prevent road blockage and wash-out. Mountainous sections of road have steeper and
longer grades and may require significant drainage and slope protection. High roadside embankments
shall be cut and sloped back for stability (see attached excavation safety requirement). Embankments at
approaches to curves and wadi crossings shall be cut and sloped to allow good sight distance. Blind
corners shall be eliminated where oncoming traffic cannot be seen to allow sight distance for approaching
traffic a minimum distance of 50m.

Asphalt paved roads that pass through built up populated areas where buildings are located within 7
meters of the road edge shall be paved out to the building edges and shall incorporate a gentle swale,
covered storm drain or culvert pipe at the road edge to collect storm water and still allow vehicle access.
Culverts shall be provided at all roadway and driveway crossings.

Both aggregate and asphalt paved roads shall be shouldered with well-graded crushed aggregate
compacted to 95% maximum proctor density and shaped to drain.

Built up road sections (with rock or structures) shall be structurally sound to meet seismic requirements.

All site plans and master plans shall be drawn in the following projection and datum for incorporation into
the U.S. Army Corps of Engineers GIS system:

WGS 1984 UTM Zone 42 N

3. NOT USED
4. STRUCTURAL
4.1 GENERAL

The project may include erosion control structures, water diversion structures, box culverts, water
crossing pavements, retaining walls or bridge structures.

4.2 DESIGN

Design shall be performed and design documents signed by a registered professional engineer.
Calculations shall be in (SI (metric) units of measurements.

Design documents shall include, at a minimum, the following:

a. Complete topographic survey of existing road alignment out to 15m on both sides of the road
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centerline. Survey drawings shall show contours, elevations and road stationing as well as all
facilities, utilities, buildings, drainages and any other features located in survey area. Contours
shall be drawn at minimum 0.5m intervals. Stationing shall be set at intervals of no less than
50m. Road profile drawings shall also be provided.

b. Design layout drawings with stationing, road curves, drainage ditches, designed slopes adjacent
to road, cut and fill areas, road transitions, drainage structures (size and location), erosion
structures, crossing structures and new road alignment. Dimensions and locations of all
designed features and structures shall be shown. Design drawings shall show contours and
stationing as well as all facilities, utilities, buildings, drainages and any other features located in
the road project area. Contours shall be drawn at minimum 0.5m intervals. Centerline stationing
shall be set at intervals of no less than 50m.

c. Cross section drawings at each station and additional cross sections as needed to show specific

road and drainage features. Cross sections shall provide design slope angles for road bed and

road drainage and design slopes for areas adjacent to the road alignment.

Profile drawings of designed alignment.

Overall site key map that depicts project design area with respect to road system.

Legends and notes

Detail drawings for all structures, erosion control, drainage ditching, guard rail and any other

facilities incorporated into the design. A typical section shall be included that describes the angle

a slope must be laid back from the road based on the material type. Slopes shall be designed to

be stable or shall be designed with retaining structures. Details of erosion structures and bridge

structures shall include engineered foundations for anchoring and materials such as cement type

and mix.

h. All components of the structures shall be designed and constructed to support safely all loads
without exceeding the allowable stress for the materials of construction in the structural members
and connections.

i. Design analysis with geotechnical information, identification of in-situ material, selection of road
construction materials, type, analysis of structures and other road features. Design analysis shall
include local hydrology calculations used to determine adequacy or upgrade of existing culverts
and drainages, location of new drainage structures. Types of drainage structures to be used and
size calculations to provide adequate capacity shall be included.

j- Complete specifications for materials, techniques and equipment to be used in constructing the
road, including asphalt, mortar mixes, road gravels, aggregates, etc.

e@~oo

4.3 DEAD AND LIVE LOADS

Dead loads consist of the weight of all materials of construction incorporated in the structures. Live loads
used for design shall be in accordance with the American Society of Civil Engineers, ASCE STANDARD,
and Minimum Design Loads for Buildings and Other Structures, ASCE 7, edition as referenced herein.
4.4 WIND LOADS

Wind loads shall be calculated in accordance with ASCE 7 using a "3-second gust" wind speed of 125
km/hr. All facilities shall be classified as a minimum of Category Il in accordance with Table 1-1 in ASCE
7, referenced herein.

4.5 SEISMIC

Structures and all parts thereof shall be designed for Seismic Zone 4. The computation of seismic loads
shall be based on International Building Code (2000), using Spectral Ordinates Sg;= 1.65g & S; = .75g,
Use Group |, Site Class D, Importance Factor | = 1.0.

4.6 CONSTRUCTION

Construction requirements include the following as a minimum:



W917PM-06-R-0078
0001
Page 15 of 15

a. Equipment shall be in good working order and shall be operated safely at all times. See
Appendix B for additional safety requirements.

b. Crusher material shall be hard rock. Shale, sandstone, mudstone and soft rock shall not be used
for crushed material product.

C. Cement and mortar mixes shall be mixed proportionally as designed with a cement mixer. If

cement is hand mixed, it shall be measured carefully and kept segregated from the adjacent
ground area to prevent contamination.

d. All rock structures shall be mortared completely between each rock. Mortar shall not be allowed
to dry out during the construction process.
e. Dry-stacked rock construction is not acceptable. All erosion control walls and structural elements

constructed with rock shall be fully mortared. Loose rip rap without mortar may be used only for
river embankment stabilization.

f. Mortar shall be a mix, by volume, of 1 part cement to 3 parts of damp, loose mortar sand.
Enough water shall be added to make the mortar a workable consistency that is not too dry.
Dried out mortar shall be discarded and shall not be re-used.

g. Road embankments adjacent to rivers shall be armored to prevent erosion.

4.7 NOT USED

4.8 STRUCTURAL STEEL

Structural steel shall be designed and constructed in accordance with the provisions of American Institute
of Steel Construction (AISC). Design of cold-formed steel structural members shall be in accordance with
the provisions of American Iron and Steel Institute (AISI), Specifications for Design of Cold-Formed Steel
Structural Members.

4.9 NOT USED

4.10 NOT USED

4.11 NOT USED

5. GEOTECHNICAL

Existing geotechnical information is not available for the road sites included in the project. Any site-
specific geotechnical data required to develop foundations, materials, earthwork, and other geotechnical
related design and construction activities for this project shall be the Contractor’s responsibility. The

Contractor shall develop all pertinent geotechnical design and construction parameters by appropriate
field and laboratory investigations and analyses.

END OF SECTION
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